

CIN:U40109RJ2000SGC016486



JAIPUR VIDYUT VITRAN NIGAM LIMITED
Regd. Office; Vidyut Bhawan, Jyoti Nagar, Jaipur-302005
Office of The Superintending Engineer (TW)

Near Ram Mandir, Old Power House Premises, Bani Park, Jaipur-302006.
TeleFAX-0141-2201022; Website:www.jaipurdiscom.com
E-mail;setw@jvvn.in

No. JPD/SE(TW)/XEN(TW-III)/ IPDS/DDUGJY/F./D. 1538 Jaipur Dt. 08.08.2016

OFFICE ORDER

As per recent guidelines vide REC Letter No. REC/DDUGJY/NIMM/736 dated 21.07.2016, a meeting was held on June 29, 2016 in MoP under the Chairmanship of Hon'ble MoS (IC) for Power, Coal and New & Renewable Energy where it was decided that states are free to procure the materials of their own, if it is felt that their rates are less than Common Procurement Procedure (CPP) rates. In continuation with above mentioned letter, REC has conveyed vide letter No. REC/DDUGJY/NIMM/745 dated 26.07.2016 that Discoms may go for full turnkey execution of the project subject to condition that Discoms will adhere to the technical specifications finalized by Committee 'A'.

Hence, the Jaipur Discom has decided to place orders of DDUGJY/IPDS on full turnkey basis.

In view of above, new fresh tenders are being published/floated in light of new guidelines with amended bid documents, technical specifications and BOQ, therefore, existing active tenders under DDUGJY (TN-317 to 328) and IPDS schemes (TN-329 to 340) are scrapped.

This bears the approval of competent committee of Jaipur Discom.

(J.L.Meena)
Superintending Engineer (TW)
