

RAJASTHAN RAJYA VIDHYUT PARASARAN NIGAM LIMITED  
(An ISO 9001:2008 Certified Company)  
OFFICE OF THE ASSISTANT ENGINEER (132 KV GSS) RVPNL, Sheo  
NO/RVPN/AEN/132 KV GSS/ Estt. /F. D. 141 Dated 07.09.2017  
E-mail:- aen.132.sheo@rvpn.co.in

To

All Registered Contractors  
T&C Jodhpur Zone

**Subject:- Regarding execution of restringing of earth wire for replacement of broken/damaged earth 132 KV wire of Sheo – Jaisalmer Line under T&C circle Barmer as per Terms & conditions of CLRC order No. RVPN/ SE/ TLPC/Steel/A.III/TN-3768/D.81/3330 Dt. 28.02.2013**

It is proposed to award contract for carrying out the work of restringing of earth wire for replacement of broken/damaged earth 132 KV wire of Sheo –Jaisalmer Line under T&C circle Barmer as per Rate Terms & conditions of CLRC order No. RVPN/ SE/ TLPC/Steel/A.III/TN 3768/D.81/3330 Dt. 28.02.2013. The G- Schedule of the work to be executed is attached herewith.

All Registered Contractors of T&C Jodhpur Zone are requested to send their consent for execution of restringing of earth wire for replacement of broken/damaged earth 132 KV wire of Sheo –Jaisalmer Line under T&C circle Barmer as per Terms & conditions of CLRC order No. RVPN/ SE/ TLPC/Steel/A.III/TN-3768/D.81/3330 Dt. 28.02.2013. The consent Letter with required documents, email address and mobile phone number must reach this office before 17.09.2017. Following points may also be kept in mind before giving consent.

1. The Proposed work will be taken up immediately and shall be the completed within 15 days of issue of the work order
2. The work will be carried out as per the G Schedule to be intimated by the In-charge of 132 KV GSS RVPN Sheo depending upon permission of Shutdown of respective lines. If the contactor fails to complete the construal formalities and /or start /complete the work within the time limit given by the In-charge of the GSS, contact may be cancelled and work may be awarded to the any other registered contactor without nay further notice to the defaulter contactor.
3. The following documents must be submitted with the Letter of Consent failing which request of such contractor will not be considered for allotment of contact.

A) Attested copy of Valid Registration Certificate.


B) Attested copy of Updated Passbook issued by the registration Authority.


C) Email Id and mobile phone number must be indicated in the consent for further communication for fast disposal of the cases.

Encl:- G-Schedule

Copy to :

1. The Superintending Engineer (T&C) RVPN Barmer.
2. The Executive Engineer (400 KV GSS) RVPN Barmer.
3. The Feeder Manager (T&C), Sirohi for uploading on the same immediately as the work to be executed on emergency basis.


  
Assistant Engineer (132 KV GSS)  
RVPNL, Sheo

  
Assistant Engineer (132 KV GSS)  
RVPNL, Sheo

RAJASTHAN RAJYA VIDHYUT PARASARAN NIGAM LIMITED  
(An ISO 9001:2008 Certified Company)  
OFFICE OF THE ASSISTANT ENGINEER (132 KV GSS) RVPNL,Sheo

G-Schedule for Re-stringing of Earth Wire of 132 KV Sheo-Jaisalmer Line Loc. No.217 to 233 & Loc. No. 258 to 299.  
(19 Km approx.)

Part "A"					
S.No.	Particulars of Works	Unit	Qty.	Rate as per BSR 01.08.2008	Amount
1	Dismantling of earth bond, vibration dampers, declipping & fitting in rollers, de-tensining, holding & lowering of Earth wire, adding/removing and jointing of Earthwire, lifting into rollers and re-tensioning, jointing, clipping & fitting of vibration dampers & earth bond per route KM of the line section to be restrung. Dismantled material not reused to be deposited in our stores.				
	(i) One No.. 7/3.15 mm galvanised wire for 132 kv Sheo-Jaisalmer line (from Tower Location No.217 to Tower Location No. 233 & Tower Location No.258 to 299.	Km	19	3717	70623
					70623.00
				Above CIRC 50 %	35311.50
				Total	105934.50
				Say	105935.00
	(One Lac Five Thousand Nine Hundred Thirty Five Rupees Only)				

  
 Assistant Engineer  
 132KV GSS, Sheo