



प्रभास्मि शशि सूर्ययोः

JAIPUR VIDYUT VITRAN NIGAM LIMITED
OFFICE OF THE SUPERINTENDING ENGINEER(MM-II)

OLD POWER HOUSE PREMISES, BANI PARK, JAIPUR-302 006

email: semm2@jvvn.org / jaipurdiscom@jvvn.org

Regd. Office: Vidyut Bhawan, JyotiNagar, Jaipur-302005, Tel.: 0141-2747017; Fax:-0141-2744187

CIN: U40109RJ2000SGC016486 Website: www.jaipurdiscom.com

NO.JPD/SE/MM-II/SPO-IV/TN-2617/F.↓ /D. 65/6

DATED: 18/12/2020



CORRIGENDUM No. 1

TN-2617

(TENDER ENQUIRY FOR PURCHASE OF FULLY AUTOMATIC METER TESTING BENCH)

The Addendum/Corrigendum in the above Pre- Qualification Requirement and Technical Specification and ITB-GCC is as under is issued where following clauses are hereby amended to read as under:-

Sr. No	Clause no.	Existing Provisions	To be read as under:-
1	ITB GCC with Amendments	All rates quoted must be FOR destination and should include all incidental charges except GST which should be shown separately. Except for purchase of PCC Poles, No cartage or transportation charges will be paid by Procuring Entity and the delivery [including unloading and stacking etc.] of the Goods shall be given at the designated premises of the Procuring Entity.	The amendment issued on dated 15.10.2020 is hereby withdrawn. The FOR destination rate shall be defined as per GCC Clause no. 1.33.
2	ITB GCC with Amendments	Payment shall be due and payable by the purchaser in accordance with the provision of the contract within a reasonable period from the date of receipt of each invoice by the contractor / supplier duly supported by a certificate of the Engineer. The purchaser will take all possible effort to make payment to the contractor/ supplier generally on 45th day after receipt of duly verified challans/ receipts/ bill in the office of paying authority (Sr. Accounts Officer (CPC)/ Concerned Circle Accounts Officer) and completion of contractual formalities. But in case of delay in payment the purchaser shall not be liable to pay any interest on the outstanding amount to the contractor/supplier. If payment is delayed more than 45 days, then interest may be given to the firm as per prevailing Bank rate.	Payment shall be due and payable by the purchaser in accordance with the provision of the contract within a reasonable period from the date of receipt of each invoice by the contractor / supplier duly supported by a certificate of the Engineer. The purchaser will take all possible effort to make payment to the contractor/ supplier generally on 45th day after receipt of duly verified challans/ receipts/ bill in the office of paying authority (Sr. Accounts Officer (CPC)/ Concerned Circle Accounts Officer) and completion of contractual formalities. If payment is delayed more than 45 days, then interest may be given to the supplier firm at simple interest rate of 9% for the actual delayed period beyond 45 days upto the date of payment.

② 2 4

3	ITB GCC with Amend ments	<p>Subject to provisions of provision of Force Majeure (Cl. 2.15) and Extension of Time (Clause 3.8) of General Conditions of Contract of Standard Bidding Document of Govt. of Rajasthan, if the Supplier fails to deliver any or all of the Goods or perform the Related services within the period specified in the Contract, the Procuring Entity shall, without prejudice to all its other remedies under the Contract, deduct from the Contract Price, as liquidated damages on the basis of following percentages of value of Goods and/or Related Service which the Supplier has failed to supply or complete: -</p> <table border="1" data-bbox="300 697 876 1557"> <thead> <tr> <th data-bbox="300 697 349 755">S. No</th> <th data-bbox="349 697 803 755">Condition</th> <th data-bbox="803 697 876 755">LD%</th> </tr> </thead> <tbody> <tr> <td data-bbox="300 755 349 941">a</td> <td data-bbox="349 755 803 941">Delay upto one fourth period of the specified period of delivery, successful installation and completion of subject matter of procurement.</td> <td data-bbox="803 755 876 941">2.5 %</td> </tr> <tr> <td data-bbox="300 941 349 1162">b</td> <td data-bbox="349 941 803 1162">Delay exceeding one fourth but not exceeding half of the specified period of delivery, successful installation and completion of subject matter of procurement.</td> <td data-bbox="803 941 876 1162">5.0 %</td> </tr> <tr> <td data-bbox="300 1162 349 1382">c</td> <td data-bbox="349 1162 803 1382">Delay exceeding half but not exceeding three fourth of the specified period of delivery, successful installation and completion of subject matter of procurement.</td> <td data-bbox="803 1162 876 1382">7.5 %</td> </tr> <tr> <td data-bbox="300 1382 349 1557">d</td> <td data-bbox="349 1382 803 1557">Delay exceeding three fourth of the specified period of delivery, successful installation and completion of subject matter of procurement.</td> <td data-bbox="803 1382 876 1557">10.0 %</td> </tr> </tbody> </table> <p>Further, a penalty shall also be recovered from the supplier firm towards delay in dispatches, if the materials are not delivered within 7 days at same station, 14 days for station within state and 20 days for supplier / contractor having their works located outside the state from the date of receipt of despatch instructions, charges shall be recovered @ ½% per week or part thereof (for actual delay in receipt), maximum upto 3% of ex-works value of</p>	S. No	Condition	LD%	a	Delay upto one fourth period of the specified period of delivery, successful installation and completion of subject matter of procurement.	2.5 %	b	Delay exceeding one fourth but not exceeding half of the specified period of delivery, successful installation and completion of subject matter of procurement.	5.0 %	c	Delay exceeding half but not exceeding three fourth of the specified period of delivery, successful installation and completion of subject matter of procurement.	7.5 %	d	Delay exceeding three fourth of the specified period of delivery, successful installation and completion of subject matter of procurement.	10.0 %	<p>The amendment issued on dated 15.10.2020 is hereby withdrawn.</p> <p>The penalties on account of delay in delivery, delay in dispatch, etc. shall be governed as per GCC Clause no. 1.24(a).</p>
S. No	Condition	LD%																
a	Delay upto one fourth period of the specified period of delivery, successful installation and completion of subject matter of procurement.	2.5 %																
b	Delay exceeding one fourth but not exceeding half of the specified period of delivery, successful installation and completion of subject matter of procurement.	5.0 %																
c	Delay exceeding half but not exceeding three fourth of the specified period of delivery, successful installation and completion of subject matter of procurement.	7.5 %																
d	Delay exceeding three fourth of the specified period of delivery, successful installation and completion of subject matter of procurement.	10.0 %																

Q 2 4

		the consignment relevant to the dispatch instructions.	
4	ITB GCC with Amend ments	The Bid Security, Tender Cost & RISL processing fee may be deposited by the bidder through e-grass.	This provision is hereby kept in abeyance.
5	ITB GCC with Amend ments	The purchaser reserves the right for reducing the quantity indicated in the Bid Document at the time of placing the order upto 15%, looking to existing requirement & availability at that time.	The purchaser reserves the right for reducing the quantity indicated in the Bid Document at the time of placing the order, looking to the existing requirement & availability at that time.


The due date of following tender is extended as detailed hereunder:-

S. No.	TN No.	Item	Extended dates & time	
			End Date & Time of Document download and Bid submission	Date & Time of Opening of Technical Bids
1	2617	Fully Automatic Meter Testing Bench	21.01.2021 upto 5:00 p.m.	22.01.2021 at 3:00 p.m.


18/12/2020
(R. K. SHARMA)

SUPERINTENDING ENGINEER (MM-II)

Copy forwarded to the Superintending Engineer (IT), Jaipur Discom, Jaipur for arranging the hosting of above corrigendum at Nigam's website.


18/12/2020
SUPERINTENDING ENGINEER (MM-II)
@ 2