

INDEX

CHAPTER NO.	TITLE	PAGE NO.	Rate in %
CHAPTER-1	SURVEY,DRESSING AND TRIMMING	1	No Change
CHAPTER-2	EARTH WORKS INCLUDING FOUNDATION ACTIVITIES	2	27%
CHAPTER-3	TRANSPORTATION OF MATERIAL	5	22%
CHAPTER-4	LOADING AND UNLOADING OF MATERIAL	8	27%
CHAPTER-5	ERECTION OF SUPPORTS & STAYS	9	27%
CHAPTER-6	ASSEMBLY & INSTALLATION OF VARIOUS ITEMS	11	27%
CHAPTER-7	STRINGING OF CONDUCTOR/ EARTH WIRE	18	27%
CHAPTER-8	EARTHING OF LINE AND SUB-STATIONS	20	27%
CHAPTER-9	METER AND SERVICE LINES	22	27%
CHAPTER-10	ERECTION OF 33KV SUB-STATIONS & BUS BAR	25	27%
CHAPTER-11	LAYING OF HT/LT CONTROL CABLE INSTALLATION OF C&R PANEL KIOSKS BREAKERS ETC.	26	27%
CHAPTER-12	PAINTING WORKS	30	27%
CHAPTER-13	LIGHTING FIXTURES	31	27%
CHAPTER-14	FABRICATION	32	27%
CHAPTER-15	MAINTENANCE OF LINES	33	27%
CHAPTER-16	MAINTENANCE OF 11/0.4KV SUB-STATION	40	27%
CHAPTER-17	OPERATION AND MAINTENANCE OF 33/11 KV SUB-STATION	44	27%
CHAPTER-18	FENCING WORKS	48	27%
CHAPTER-19 (A)	SUPPLY OF MATERIAL FOR KUTIR JYOTI/BPL CONNECTION IN RURAL AREA	49	27%
CHAPTER-19 (B)	TRANSPORTATION AND ERECTION FOR KUTIR JYOTI /BPLCONNECTION IN RURAL AREA	50	22%
CHAPTER-20	ERECTION AND COMMISSIONING OF CABLE	52	27% No change for Cable laid by vermier.
CHAPTER-21	ERECTION AND COMMISSIONING OF CAPACITOR AND CAPACITOR BANK	55	27%
CHAPTER-22	LABOUR	56	27%
CHAPTER-23(A)	HIRE CHARGES OF PLANTS AND MACHINERIES WITH EXCLUDING FUEL	57	Under Consideration
CHAPTER-23(B)	HIRE CHARGES OF PLANTS AND MACHINERIES WITH INCLUDING FUEL	60	Under Consideration
CHAPTER-24	REPLACEMENT OF 11 KV CT PT SETS	61	27%
CHAPTER-25 (A)	SUPPLY OF MATERIAL FOR HT METERING ON DISTRIBUTION TRANSFORMER	62	27%
CHAPTER-25 (B)	TRANSPORTATION /ERECTION OF MATERIAL FOR HT METERING ON DISTRIBUTION TRANSFORMER	63	22%
	STANDARD DATA	64	
	MEASURED WEIGHT OF MATERIAL	65	
	LIST OF NEW ITEMS INCORPORATED	66	ANNEXURE-'A'

|

