

**G-Schedule of cleaning work of switch yard at 132 KV GSS, Bandikui upto 31.07.2017**

S.No.	Description of work	Frequency	Total Area SQM	Rate per Sq. Meter	Total Rate
1	Removal of all types of grass bushes and unwanted plant in the switch yard from roots and after that gravelling will be set in proper manner all removed grass,bushes etc will be thrown out side the permisses as decided by controlling officer.				
	<b>A. Gravelled Area</b> (Removal & relocating of all gravelling work is not included in this work.)	One time	6428	1.37	8806.36
	<b>B. Ungravelled Area</b>	One time	6994	0.89	6224.66
2	Cleaning of cable trenches after remove the Trench cover & thrown out the waste from out side the GSS premises at suitable place as directed by the controlling officer and relocating of the trech cover.All cleaning equipment will be arrange by the contractor on his level.				
	A. 0.6 Meter depth Trench	One time	700 Meter	2.90 Running Meter	2030
	<b>Total</b>				<b>17061.02</b>

Above 60 % of BSR-2011 = Rs.10236.61

Total Amount for the Year (may 2017 to july 2017) = Rs.27297.63(Say Rs.27298/-)

*JEN*  
JEN(M)  
132KV GSS Bandikui

*[Signature]*  
**Assistant Engineer**  
132KV GSS Bandikui P.N.1  
Bandikui (Dausa)