



RAJASTHAN RAJYA VIDHYUT PRASARAN NIGAM LTD.
(An ISO 9001-2008 Certified Company)
Office of the Assistant Engineer, 132 KV G.S.S., Balawala, Jaipur

No.RVPN/AEN/132KV/GSS/Balawala/F. () / D. 364 Date 07-03-2017

M/S S.K.Internationals, D-54 Sidhi Vinayak, Ashok Marg, C-Scheme, Jaipur, Rajasthan
M/S Sharma Enterprises, Jaipur
M/S A.G. Enterprises, Alwar, Rajasthan
M/S Kay Cee Electricals, Kota
M/S Chetani Electricals, E-227, Road No. 9E, VKIA, Jaipur, Rajasthan
M/S Gurmeet Singh, Guru Nanak Colony, Daudpur, Alwar, Rajasthan
M/S Vardhaman Sales Corporation, Jodhpur, Rajasthan
M/S Rajwanti Construction, The-Bassi, Jaipur, Rajasthan
M/S S.S.Construction Company, Sikar, Rajasthan
M/S Neeta Sales(Engineers & Contractors), Bikaner, Rajasthan
M/S A to Z Construction Company, Anoopgarh, Sriganganagar, Rajasthan
M/S Bhawani Const. Company, Anoopgarh(shri Ganganagar), Rajasthan
M/S Eternal Inratech, 902B, Sanjay nagar, Jhotwara, Jaipur
M/S Geetanjali Electicals, Bhilwara, Rajasthan
M/S S.S. Enterprises, Beawar, Rajasthan
M/S Charbhujia Constructions, Nagaur, Rajasthan
M/S Gokul Enterprises, Keshav Nagar, Ajmer Road, Jaipur, Rajasthan
M/S Manish Electro construction, Hindaun.
M/S Kesar Singh Engineering Works, Alwar, Rajasthan
M/S Madanlal contractor, 7th mile, opposite surana farm, Ajmer Road Jaipur.
M/S Palak Associates, Plot no 20 , Mehant Colony Khatipura, Jaipur
M/S Suncity Enterprises, S-4-5, Vivek Vihar, New sanganer Road Jaipur
M/S Ravi Kant Tomar, Village Dhawas, Ajmer Road, Heerapura, Jaipur and all registered contractors of RVPNL

Sub.:- Regarding Annual contract for General Cleaning work at 132 KV GSS, RRVPNL, Balawala, Jaipur for the year 2017-18


Ref.:- CLRC order No. 501 Dated 24.05.2013

In context with the above cited subject and referred CLRC order letter please find enclosed herewith the G- Schedule for Annual ,Contract for General cleaning Work at 132 KV GSS, RRVPNL, Balawala, Jaipur.

You are requested convey your consent to carry out the above said work on CLRC rate as per the enclosed G-Schedule, to this office within 10 days from the date of issue of this letter.


Enclosures:-

- 1) G-Schedule


ASSISTANT ENGINEER
132 KV GSS, RVPNL, BALAWALA,
JAIPUR

Copy submitted to the following for the kind information and n/a please

1. The Superintending Engineer (T&C,Rural) RVPNL , Heerapura
2. The Executive Engineer (220KV GSS), RVPNL, Sanganer, Jaipur


ASSISTANT ENGINEER
132 KV GSS, RVPNL, BALAWALA,
JAIPUR

G-Schedule of General Cleaning work at 132 KV GSS RRVPNL, Balawala 2017-18

W.E.F. 01/04/2017 to 31/03/2018

S.No.	Description of Work	Area	Rate per day per 100 Sq. M	Amount per Day	Amount(CLR C)
1	General Cleaning Work	(a) Dusting and wiping work:-			
	a)Dusting and Wiping work at GSS Office, control Room, Gallery,Rest Room, Ladder,PLCC Room,Battery Room,Rest Room Etc.	i) Control room 14MX10.5M=147M ² ii) A.En. Office 3.7MX3M=11.1M ² iii) Gallery			
	b)Wiping work of all Room's door and window including control room	iv) Clerk room 21.25MX2M=42.5M ²	Rs 19/- Per Day Per 100 Sq. Mtr.	Rs 55.769 Per Day	55.769x365=20355.69
	c)Dusting and Wiping work with the use of pynial /chemical	v) J.En. (M) room 3.7MX3M=11.1M ²			
	d)Cleaning of Web of control room and other all room roof, window and corner	vi) PLCC Room 5.80MX4.3M=24.94M ²			
	e) Empty the all room's dustbins	vii)Battery Room 4.30MX4.20M=18.06M ²			
	f)through the all waste out side the GSS Campus	viii)Rest Room 6.60MX4.2M=27.72M ²			
	Note- 1. Contractor shall be provided broom, duster,and necessary items 2. Other general cleaning work item i.e. pyinal,pyinal goli, chemical etc shall be provided by Deptt.	Total Area for dusting and wiping = 293.52M ²	CLRC Rates 60% above		12213.4
	3. Payment will be paid on the basis area clean				
				TOTAL	32569.09
2	Wiping work space in front of control room, front road up to gate no. 1 and gate no.2, both side space of road	(b) Dusting and wiping work:- i) Space in Front of Control room 8Mx5M=40M ² ii) Front road up to gate no. 1 16Mx6.6M=105.6M ² iii) Road in front of gate no. 2			
	through the all waste out side the place GSS Campus decided by the controlling officer	iv) Space in front of main porch 40Mx5M=200M ²	Rs 3.60/- Per Day Per 100 Sq. Mtr.	Rs 21.413 Per Day	Dusting and wiping work 21.413x365=7815.75
	Necessary instrument in use of cleanig propose i.e. broom etc provided by the contractor on his cost	v) Lavatory 4.4Mx2.0M=8.8M ²			

	vi) Brenda near stairs 4.5Mx4M=18M ² vii)Control Room stairs 14.8Mx1M=14.8M ² Total Area for dusting and wiping = 594.8M2	CLRC Rates 60% above		4689.45
			TOTAL	12505.20
3	Wiping Work at road in side the yard, trench cover etc. through the all waste out side the place of GSS Campus decided by the controlling officer Necessary instrument in use of cleanig propose i.e. broom etc provided by the contractor on his cost	(a) Area of Trench:- i) Control room to 132KV side yard 108.5Mx1.2M=130.2M ² ii) Control room to 33KV side yard 65.5Mx1.2M=78.6M ² Total Area of trench for dusting = 208.8M2	Rs 4.00/- Per week Per 100 Sq. CLRC Rates 60% above	Dusting work 8.352x52= 434.30 260.58
			TOTAL	694.88
	W.E.F. 01/04/2017 to 31/03/2018	TOTAL of 1+2+3= Rs 45769=00	32569.09+12505.20+694.88=45769 Says (In words Rupees fourty five thousand seven hundred sixty nine only)	


ASSISTANT-ENGINEER
132 KV GSS, RVPNL
BALAWALA (JAIPUR)

... ..

