



RAJASTHAN RAJYA VIDYUT PRASARAN NIGAM LIMITED
(An ISO 9001 : 2008 Certified Company)
[Corporate Identity Number (CIN) : U40109 RJ2000 SGC016485]
Regd. Office: VidyutBhawan, Jyoti Nagar, Jaipur- 302005
OFFICE OF THE EXECUTIVE ENGINEER (220 KV GSS) VATIKA (JAIPUR)-303905
E-mail: xen.220.vatika@rvpn.co.in, Website: www.rvpn.co.in

NO: RVPN/XEN/220 KV GSS/ VTKA/ Estt /2016/ D. 343 Dated 23.01.2017

Notice Inviting Tender
No. 7 Year 2016-17

Sealed consent are hereby invited from all enlisted CLRC contractors for execution of following works for the period of 01.02.2017 to 31.03.2017. Their consent should be handed over personally at the above office or be sent per registered post. Their consent will be accepted up to 3:00 pm of dated 31.01.2017 and will be opened on the same day i.e. on date 31.01.2017 up to 3:30 pm in presence of enlisted contractors or their representatives who may be present, undersigned has the right to accept or reject any of the consent without assigning any reason.

G-SCHEDULE FOR ROUTINE PATROLLING OF LINES AND REPORT SUBMISSION

BSR /CL RC item no.	PARTICULARS	Qty.(in km)	Rate (per km)	%Above CLRC	Amount	Freq.	Total amount
1	<u>Routine patrolling of lines and report submission.*</u> Routine patrolling/inspection of 220KV lines including detailed inspection with binocular (to be arranged by contractor). The inspection checking is to be done as per direction/instruction in the erstwhile RSEB maintenance manual for transmission lines which includes checking of the following. a) Towers and structure their foundation. Revetment, earthing tower members, nuts and bolts etc. b) Conductors and earth wires and their accessories	88.481	161	257.60 (60% above)	22792.70	1	22792.70

	<p>/hardware. c) Horizontal and vertical clearance of conductors A report of the patrolling/inspection is to be prepared in the Performa prescribed in the above Manual/ISO documents transport and halting Arrangement as required shall be made by the contractor as his own cost.</p> <p>220KV VATIKA-KTPS LINE [83.125km (Loc. No 267 to 513) + 5.356km (Loc. No 0 to 20)] Total line length 88.481km</p>						
	Total length line (approx.)	88.481 km	161.00	257.60 (60% above)	22792.70	1 time	22792.70


	<p>Total cost as per CLRC</p> <p>*order No. RVPN/SE/SSPC/TK/A.1/TN 2975/CLRC/D.50/DT 24.05.2013</p>						<p>Rs. 22792.70</p>
--	--	--	--	--	--	--	--------------------------------



Executive Engineer (220 KV GSS)
RVPNL, Vatika

TERMS & CONDITIONS:-

1. **PRICES:-** The above rates are firm in all respect till the completion of the entire work at 220 KV GSS Vatika .
2. **SERVICE TAX:-** Service Tax shall be borne by the contractor.
3. **COMPLETION PERIOD:-** The work shall be completed up to March 2017 or as per instructions of XEN 220 KV GSS, Vatika.
4. **DELAY IN COMPLETION OF WORK:-** If the contractor fails to complete the entire work within the stipulated period a penalty of ½ % of the remaining un-executed work per week of part thereof subject to maximum of 10% shall be imposed on the contractor.
5. **TERMS OF PAYMENT:-** The running payment on the basis of the bill duly verified by the in charge of the work and counter signed by the Executive Engineer (220 KV GSS), RRVPNL, Vatika for the work completed, shall be arranged by the Account Officer (T&C) Jaipur rural, RRVPNL, Jaipur through RTGS/NEFT payable at Jaipur.
6. **T&P:-** All T&P and Labour required for this work shall be arranged by the contractor at his own cost.
7. **MATERIAL:-** The material such as binocular etc. as required for cleaning shall be arranged by the work in charge.
8. **SUPERVISION OF WORK:-** you shall have to execute the work as per the instruction and supervision of the Executive Engineer (220 KV GSS), RRVPNL, Vatika .
9. **CONTRACT AGREEMENT:-** The contract agreement shall be furnished by you on non-judicial stamp paper of Rs.500/- (Rs. Five Hundred only) within a period of 7 days from the receipt of order.
10. **QUANTITY:-** The area have been mentioned approximate only, hence the bill will be prepared by office of the Executive Engineer (220 KV GSS), RVPNL, Vatika as per actual measurement.
11. **CANCELLATION OF ORDERS:-** In case of failure to complete the work within the completion period then the Executive Engineer (220 KV GSS), RRVPNL, Vatika shall be liberty to cancel the order and forfeit firm's EMD & charge risk & cost.
12. **DISPUTES:-** All the disputes, difference, questions what so over arising between the Nigam and the supplier upon or in relation to or in connection the supply, shall be decided to have arisen at Jaipur (Raj.).Only and No courts other than court's in Jaipur shall have jurisdiction to entertain the same.
13. **ACCEPTANCE:-** The acceptance of this order shall be conveyed within 7 Days after receipt of this order, falling which it shall be presumed that all the terms and conditions of this order are acceptable to you.


Executive Engineer (220 KV GSS)
RVPNL, Vatika

Copy submitted to the following for information and necessary action.

1. The Superintending Engineer (T&C) Jaipur rural, RVPNL, Heerapura, Jaipur for up loading in the Rajasthan state portal.
2. The Accounts Officer (T&C-Rural) Jaipur rural, RVPNL, JAIPUR
3. T.A to the Zonal Chief Engineer (T&C) RVPN, Jaipur for uploading on Web Site of Nigam under Jaipur Zone Tender Webpage.
4. Notice Board.

E-mail Address: tender.zcetncjaipur@gmail.com

A small, handwritten signature in black ink, appearing to be a stylized name or set of initials.

Executive Engineer (220 KV GSS)
RVPNL, Vatika