



RAJASTHAN RAJYA VIDYUT PRASARAN NIGAM LTD.

[Corporate Identity Number (CIN) U40109RJ2000SGC016485]

**OFFICE OF THE ASSISTANT ENGINEER (T&C), RVPN,
MBM ENGINEERING COLLEGE, JODHPUR**

Email: aen1.cm.jodhpur@rvpn.co.in, Mob. No. 9414061005

No. RVPN/AEN/T&C/JODHPUR/F./TECH/CASH/ESTT/ D. ~~2015~~ DATED ~~12.09.2016~~

300

20.09.2016
R

To,

1. M/s Amarbhaw Corporation, Jodhpur.
2. M/s Mahade Engineering Works Jodhpur.
3. M/s Ridhi-Sidhi Construction Jaisalmer.
4. M/s Suncity Enterprises, Shiv Mandir Road, Ratanada, Jodhpur.
5. M/s Er.Jagdish Prasad Chaudhary, Raisinghnagar, Shri Ganganagar

Sub:- Dismantling work of 132/33 KV, 20/25 MVA transformer at 132 KV GSS Kalau.

Ref :- CLRC/Order No. RVPN/SE/SSPC/TK/A.1/TN-2922/CLRC/D.1317 dated 12.10.2015 of SE (SSPC), RVPN, Jaipur.


Dear Sir,

We are interested to carry out the work of dismantling work of 132/33 KV, 20/25 MVA transformer at 132 KV GSS Kalau. Therefore you are requested to convey your consent within 7 days, if interested, for above work on CLRC rates and terms & conditions. G-Schedule in enclosed herewith.

Thanking You,


ASSISTANT ENGINEER
(T&C), RVPN, JODHPUR

Copy submitted to the Executive Engineer (T&C), RVPN, Jodhpur for information.


ASSISTANT ENGINEER
(T&C), RVPN, JODHPUR


sc

RAJASTHAN RAJAYA VIDHYUT PARASARAN NIGAM LIMITED

G-SCHEDULE

FOR DISMANTALLING OF 132/33 KV, 20/25 MVA TRANSFORMER AT 132 KV GSS KALAU

S. N.	Particulars	Code No.	Qty.	Rate	Amounts
	<i>Erection of 132KV Class EHV Transformer (tank already placed on foundation with wheels), including transportation of accessories from site store to locations, erection of HV, IV, LV & Neutral bushings main & OLTC conservators, radiators, equalizing pipe line marshalling kiosk, J. etc. as per manufacturer's drawing, preparation of oil, oil filling dehydration of transformer (filter machine, oil tank & operating staff shall be provided by RVPN), electrical wiring from individual equipment, e.g. Buchholz relay, MOLG, OSR, etc to marshalling kiosk, etc. but excluding testing & commissioning of transformer.</i>				
	<i>a) If electricity is available & arranged by RVPN without charges.</i>				
	<i>i) Transformer received oil filled</i>	PRJ1345	1	31625.00	31625.00
	<i>As per CLRC Add 60% apremium above BSR of 01.01.2011</i>				18975.00
	TOTAL cost for erection				50600.00
	Dismantalling charges as per order no. 1317 dated 12.10.2015 60% of erection charges				30360.00


ASSISTANT ENGINEER
(T&C) RVPN JODHPUR
