NO: RRVPN / XEN (220 KVGSS) / LXGH / F. Works / D. 279 / Dt. 14.02.2020

To,
All Contractors/Service providers.

Sub: Consent for execution of misc. civil works at 220 KV GSS, Laxmangarh for FY 2019-20.

On the above cited subject, various misc. works required to be executed at 220 KV GSS, Laxmangarh for the FY 2019-20 as per enclosed G-schedule. The interested contractors/service provider may give their consent within 7 days i.e. upto 15.00 Hrs. dt. 20.02.2020 positively. If no reply is received within aforesaid period, it will be presumed that no one interested to execute the works.

Encl.: G-Schedule

Copy submitted/forwarded to the following for information and necessary action:

1. The Superintending Engineer (T&C), RVPN, Sikar, with the request to display a copy on the notice board of office.
2. The Accounts Officer (T&C), RVPN, Sikar.
3. Notice Board.

Executive Engineer
220 KV GSS, RVPN, Laxmangarh
"G" SCHEDULE

NAME OF WORK: Misc. Civil Works of Yard/GSS
Name of office : Executive Engineer (220 KV GSS), RVPN, Laxmangarh

<table>
<thead>
<tr>
<th>Sr. No.</th>
<th>DESCRIPTION</th>
<th>unit</th>
<th>QTY.</th>
<th>Rate in Rs.</th>
<th>frequency</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>33 KV Curve Stone repair</td>
<td>Sq. Mtr.</td>
<td>150</td>
<td>110</td>
<td>1</td>
<td>16500</td>
</tr>
<tr>
<td>2</td>
<td>33 KV Curve Stone Paint</td>
<td>Sq. Mtr.</td>
<td>350</td>
<td>35</td>
<td>1</td>
<td>12250</td>
</tr>
<tr>
<td>3</td>
<td>220 KV &amp; 132 KV Foundation Paint</td>
<td>Sq. Mtr.</td>
<td>1150</td>
<td>10</td>
<td>1</td>
<td>11500</td>
</tr>
<tr>
<td>4</td>
<td>Soil filling and dressing of ungravelled area of 220 KV &amp; 33 KV Yard</td>
<td>Cub. Mtr.</td>
<td>100</td>
<td>55</td>
<td>1</td>
<td>5500</td>
</tr>
<tr>
<td>5</td>
<td>To remove soil from 132 KV D/C Tower</td>
<td>Sq. Mtr</td>
<td>120</td>
<td>30</td>
<td>1</td>
<td>3600</td>
</tr>
</tbody>
</table>

**Total Amount = 49350**

Note - Rates are inclusive of GST.

Executive Engineer
220KV GSS RVPN, Laxmangarh