

G-Schedule for daily cleaning including sweeping of control room and various building space:-

Sr	Description of Work	Frequency	Total Days	Total Area SQM.	Rate per SQM BSR-2011	Total Amounts(Rs.)
1.	Complete cleaning work of GSS control room, PLCC room, Battery room, varanda, office & in the premises of 132 KV GSS, Sanwalpura Tanwaran including brooming and poncha with phenyl daily. Cleaning of all the doors and windows cleaning along with glasses of office & control room daily. Cleaning of all the toilets should be cleaned with the use of chemical/ phenyl with complete washing etc. daily. Removal of all cobwebs daily from the walls & roofs of control room and other office's rooms. All the dustbins to be emptied daily. All the garbage thus cleaned shall be thrown out of GSS premises as directed by the controlling officer.	Daily	243	310	0.19	14312.70
2.	The complete cleaning of the main road and on its both sides. All the garbage thus cleaned shall be thrown out of GSS premises as directed by the controlling officer.	Daily	243	900	0.036	7873.20
					Total=	22185.90
Total Cost as per CLRC 60% above BSR(1.60*25089.75)					Total	35497.44
Total Amount per month from Aug-2016 to March-2016(Four Thousand Four Hundred Thirty Seven Only					Rs.	4437.18
						Says
						4437.00

P.R.
20.07.16.
JUNIOR ENGINEER (M)
132KV (GSS) RVPML
SANWALPURA (TANWARAN)

Uij
20.07.16
ASSISTANT ENGINEER
132KV (GSS) RVPML
SANWALPURA (TANWARAN)