



RAJASTHAN RAJYA VIDYUT PRASARAN NIGAM LTD.
(AN ISO 9001-2008 CERTIFIED COMPANY)
(A Government of Rajasthan Undertaking)
(Registered Office : Vidyut Bhawan, Jan Path, Jyoti Nagar, Jaipur)
OFFICE OF THE SUPERINTENDING ENGINEER(CIVIL),
SHASTRI NAGAR; AJMER
E-mail :www.se.civil.ajmer@rvpn.co.in

NO.RVPN/SE/Civil/AJM/F.NIT /D. 486 Date 03/10/19

CORRIGENDUM

The Schedule of date in NIT No.-10 /2019-20 called vide this office letter No. RVPN/SE/Civil/AJM/F.NIT /D. 473 Date 27.09.19 may be read as under :-

1. For the work at S.No. 1 under Executive Engineer (Civil), RVPN, Ajmer "Construction of drain and Misc. Civil Works at 132 KV GSS, Patan, Ajmer"

S.No.	Schedule	Date	Time
1.	Publication date	07.10.2019	5.00 P.M.
2.	Documents download start date	07.10.2019	5.30 P.M.
3.	Documents download End date	17.10.2019	5.00 P.M.
4.	Bid submission start date	07.10.2019	6.00 P.M.
5.	Bid submission End date	17.10.2019	6.00 P.M.
6.	Bid opening date	18.10.2019	3.00 P.M.
7.	Submission of Demand Draft/ Banker cheque of Tender cost (including processing fees) and Earnest Money.*	Up to 2.00 P.M. of dated 18.10.2019 in respective Division office.	

And the detail of tender/work may be read as under :-

S.No.	Name of work	Approx. value of work (in lac)	Earnest Money @2% (in lac.)	Tender fee	Processing fee	Period of completion
1	Construction of drain and Misc. Civil Works at 132 KV GSS, Patan, Ajmer	9.50	0.19	500/-+ GST@ 18%	500/-	2 Months

2. For the work at S.No. 2 under Executive Engineer (Civil), RVPN, Merta City "Transformer augmentation civil work at 132 KV GSS, Narwa, Nagaur"

S.No.	Schedule	Date	Time
1.	Publication date	25.10.2019	5.00 P.M.
2.	Documents download start date	25.10.2019	5.30 P.M.
3.	Documents download End date	01.11.2019	5.00 P.M.
4.	Bid submission start date	25.10.2019	6.00 P.M.
5.	Bid submission End date	01.11.2019	6.00 P.M.
6.	Bid opening date	04.11.2019	3.00 P.M.
7.	Submission of Demand Draft/ Banker cheque of Tender cost (including processing fees) and Earnest Money.*	Up to 2.00 P.M. of dated 04.11.2019 in respective Division office.	

Other terms & conditions will remain same.

R.V.P.N.L.
Superintending Engineer (Civil)
R.R.V.P.N.L., Ajmer

Copy submitted/ forwarded to the following for information & necessary action:-

1. The Chief Engineer (Civil), RVPN Jaipur
2. The Addl. Chief Engineer (Civil), RVPN, Ajmer.
3. The Superintending Engineer (T&C/Civil/MIS), RVPN, Ajmer/Merta City/Jaipur.
4. The Executive Engineer (Civil),RVPN, Ajmer/Merta City.
5. The Accounts Officer (T&C), RVPN, Ajmer/Merta City.
6. The T.A. to Superintending Engineer (Civil), RVPN, Ajmer.
7. The Asstt. Accounts Officer (Civil), RVPN, Ajmer
8. Notice Board.
9. Ajmer Merwara Contractors Association 2-Ka-1, Dhola Bhata Colony, Near Shiv Mandir, Ajmer.

R.V.P.N.L.
Superintending Engineer (Civil)