

RAJASTHAN RAJYA VIDYUT PRASARAN NIGAM LIMITED
 [Corporate Identity Number (CIN):U40109RJ2000SGC016485]
 (AN ISO 9001:2008 CERTIFIED COMPANY)
OFFICE OF THE SUPERINTENDING ENGINEER (CONTRACT-1)
MM Building of RVPN, Near Ram Mandir, Bani Park, Jaipur
 Regd. Office, Vidyut Bhawan, Janpath, Jyoti Nagar, Jaipur-302005
 e-mail: se.contract1@rvpn.co.in, web site: www.rvpn.co.in

Corrigendum in e -Tender Notice

On line e-tenders, in two parts, are invited for following works, on Turn-key basis, against Tender enquiry No. RVPN/ADB/Tranche-2/ICB-10:-

Description	Bid Enquiry No.	Cost of bidding document (Rs./USD)	Amount of Bid Security to be Deposited (Rs. /USD)	Start date & time for down loading of bidding document	End date & time for down loading bidding document and submission /up loading of online bid	Date & time of opening of online bids
(i) Construction of 400 kV D/C Quad ACSR Moose Transmission line from Korna- Pokaran (115 Km.)	RVPN/ADB /Trench-2/ ICB-10	INR 25,000	INR 26.0 millions	29.08.2016 (1000 Hrs)	12.10.2016 (1800 Hrs)	13.10.2016 (1100 Hrs)
(ii) LILO of one circuit of 400 KV D/C Raj. West LTPS-Jodhpur (Mandore) line at 765 KV GSS Korna (Twin Moose) (10 Km.).		or USD 350	or USD 390,000			
(iii) LILO of both circuits of 400 KV D/C Akal-Jodhpur (New) lines at 765 KV GSS Korna (2X2 Km. D/C = 4 Km. D/C Quad Moose).		INR 25,000 or USD 380	INR 44.0 Million or USD 660,000			

The bidder will have to deposit 100% bid security in the form of bank guarantee i.e. INR 44.0 Million or USD 660,000 up to stipulated date & time in the office of the Superintending Engineer (Contracts-1), RRVPNL, **MM Building of RVPN, Near Ram Mandir, Bani Park, Jaipur** and obtain a receipt thereof and they shall upload the receipt along with their online bid.

Other terms and conditions shall remain same except the changes made above. Dates, Timings, Amount of Bid security and Cost of Bid documents mentioned elsewhere in the Bid stands amended as above.



(R.N. Panwar)

Superintending Engineer (Contracts-1),
RVPN, Jaipur

