



# RAJASTHAN RAJYA VIDYUT PRASARAN NIGAM LIMITED

OFFICE OF THE EXECUTIVE ENGINEER (220 KV GSS) SIROHI  
P. B.No-27, Anadara Road, Sirohi-307 001 (Tel. No.02972-223800)

NO: RRVPNL/XEN/220/GSS/SRO/S.Tech/F. / 2016\_17 / D. 325 Dtd. 23.09.16

1. M/s Asthvinayaka Contractor, Khardi.
2. M/s Venkatesh Power Enterprises, Jodhpur.
3. M/s Prathvi Electrical, Valera
4. M/s Sharma Enterprises, Jaipur.
5. M/s Pooja Electrical, Jaipur.
6. M/s Shri Techno Services, Jodhpur.
7. M/s Shktiputra Industrial Services, Beawar.
8. M/s Dabar Agencies, Sirohi.
9. M/s S.K.Engineering & Refrigeration Work, Bijay Nagar, Ajmer.
10. M/s N.N. contractor & suppliers, Bardala, karauli.

and all the Registered Contractors (E-I & E-II) of ZCE (T&C), Jodhpur.

Subject: - Consent for carrying out the Maintenance of 220kV EHV Lines under 220kV GSS Sirohi on CLRC.


Ref. :- CLRC Order No. RVPN/SE/SSPC/TK/A.II/TN-2975/D. 501 dtd. 24.05.13

The following work is to be executed under this office. This office has decided to place order for execution of following works on CLRC approved rates:-

S.No.	Particulars of work	Estimated cost of work as per G-schedule with CLRC Premium	Remark
1	Maintenance of <b>220kV EHV Lines</b> under 220kV GSS Sirohi for one year period on CLRC.	128911/-(approx.)	70% above BSR-2011


Time for receiving consent for the above work on CLRC is 10 days from date of issue of this letter. Kindly send your consent with work load detail, tax clearance certificate & registration certificate (regd. in other circle of Zone) as per Letter No. 374 Dt.24.05.2016 issued by SE (T&C), RRVPNL, Sirohi timely so that further action viz. placing the order may kindly be taken.

Encl.:- "G" Schedule of work.

  
Executive Engineer [220KV GSS]  
RVPNL, Sirohi

Copy submitted to the following for information and necessary action.

1. The Superintending Engineer (T&C), RRVPNL, Sirohi.
2. The Accounts Officer (T&C), RRVPNL, Sirohi.
3. The Feeder Manager (T&C), RRVPNL, Sirohi for uploads this letter on RVPN Website.

  
Executive Engineer [220KV GSS]  
RVPNL, Sirohi

**RAJASTHAN RAJYA VIDHYUT PRASARAN NIGAM LTD**  
**OFFICE OF THE EXECUTIVE ENGINEER 220 KV GSS Sirohi**

**G-schedule for Maintenance of 220 KV EHV lines**  
**(220kV Sirohi-Bhinmal(PGCIL), 220kV Sirohi-Jalore, 220 KV Sirohi-Bali-I & 2220 KV Sirohi-Bali-II)**  
**under 220 KV GSS Sirohi**

S. No.	Particulars	Nos. of units	Frequency of maintenance to be done in a year	Rate as per BSR	Amount as per BSR (01.01.2011)
1	2	3	4	5	6
1	<b>7.0 Maintenance EHV Lines</b>				
	<b>7.6 Cutting of trees including cuttings of trunks, branches and removal of stumps</b>				
	Cutting of trees including cuttings of trunks, branches and removal of stumps and roots, refilling, compaction of backfilling and stacking of serviceable material by manual means with all lifts			Rate for each	
	(i) Girth up to 300 mm	150	1	36	5400
	(ii) Girth above 300mm to 600mm	80	1	77	6160
	(iii) Girth above 600mm to 900mm	40	1	132	5280
	(iv) Girth above 900mm to 1800mm	30	1	264	7920
	(v) Girth above 1800mm to 2700mm	20	1	506	10120
	(vi) Girth above 2700mm to 4500mm	10	1	1036	10360
	(vii) Girth above 4500mm	10	1	3059	30590
			Total	(1)	75830.0

Total = (1) 75830.00

CLRC Premium ADD 70% above of (1)= (2) 53081.00

**Grand Total (1)+(2)= (3) 128911.00**

Says= 1,28,911.00

**Say ( One Lac twenty Eight Thousand Nine Hundred and Eleven only)**

  
 Executive Engineer (220KV GSS)  
 RVPNL, Sirohi