Office – Order

Bid No. 1410001801 uploaded on Dt 09.04.18 for Construction of 132kV S/C Sawa-Chohtan Line (30KM) on Labour Contract Basis scheduled to be open on Dt 11.05.2018 at 15:00 Hrs is hereby cancelled because the case has been deferred by Whole Time Directors (WTD).

So Bid No. 1410001801 Uploaded on Dt 09.04.2018, Uploadation Ref No. NIB Code VPN1819A0039 and UBN Code VPN1819WSOB0003 is hereby cancelled.

[Signature]
18/04/2018
Superintending Engineer (T&C)
RVPN Barmer

Copy forwarded to the following for information:-

1. The Zonal Chief Engineer (T&C), RVPN, Barmer.
2. The Executive Engineer (T&C), RVPN, Barmer.
3. The Account Officer (T&C), RVPN, Barmer.

[Signature]
18/04/2018
Superintending Engineer (T&C)
RVPN Barmer