



**OFFICE OF THE EXECUTIVE ENGINEER
220K.V.G.S.S. RRVPNL TEHANDESAR**

NO /RVPN /XEN /220 K.V. / G.S.S. /TDSR /Estt. / D:- 117 Date :-16/08/2016

**To,
All CLRC/Registered Contractors approved by RRVPNL**

Sub-Consent for execution of General office cleaning work on CLRC Rates

As subject cited above it is intimated you that General cleaning work is due at 220 KV GSS,RRVPNL, Tehendesar(churu) for the year 2016-17. , You are requested to convey your consent to execute General cleaning work at this office as per CLRC rates So please intimate your consent within 10 Days

Enclosed-"G" Schedule of General Cleaning Work.

**Executive Engineer
220 KV GSS RVPN,Tehandesar**

Name of Work:- General cleaning work of control room & Associated Area at 220 KV G.S.S. Tehndesar

Name of office :- Executive Engineer, 220 KV GSS, RVPN, Tehendesar

Period :- From 01 September 2016 to 31 March 2017 i.e.

BSR No.	Description	Quantity (Sq. Mtr)	Rate in (Rs)	Unit (Sq. Mtr)	Frequency	Amount
1						
1.1	Cleaning of office, control room, corridor, rest room, stairs, PLCC room, Battery room with help of broomstick and poncha with Phenyl. Cleaning of door & windows (including glasses) of all the room including control room Cleaning and washing toilet and urinals with the help of Phenyl and chemicals. Cleaning of cobwebs as and when underneath the roofs of control room and another rooms, windows, corners etc. Filled garbage / Dustbin shall be kept empty in the said premises at specified places. All the collected debris and dirty material should be thrown away outside the GSS premises, as decided by the work incharge officer.	440	19	100	212 Days	17723.2
1.2	Cleaning of roads in between main gate and control room and empty space towards both sides of road and other roads with the help of broom.	1120	3.6	100	212 Days	8547.84
1.3	Cleaning of roads, inspection path, trench covers & foundation inside the yard etc. with the help of broomstick	2000	4	100	30 Week	2400
1.4	Cleaning of upper surface of roofs over control room, rest house and another office premises and pipes of rainy water drainage.	540	3.6	100	7 Month	136.08
	Total Amount					28807.12
	Add Premium @ 60% on Amount					17284.27
	Grand Total					46091.39
	R/O Say					46091



Executive Engineer
220 KV GSS, RVPN, Tehendesar