

JAIPUR VIDYUT VITRAN NIGAM LIMITED  
OFFICE OF THE SUPERINTENDING ENGINEER (MM-II)  
OLD POWER HOUSE PREMISES, BANI PARK, JAIPUR - 302006

NO.JPD/SE/MM-II/SPO-V/TN-2559/D. 4899  
TN-2559

DATED: 13/9/19

**(RATE CONTRACT FOR SUPPLY OF SPARE PARTS OF VCBs BY THE PAST SUPPLIERS)**

**CORRIGENDUM NO. 1 (After re-tendering)**

The following clauses of Technical Specification (Section-III) are hereby amended upto the extended as under:-

**1) Clause No. 8 (DELIVERY PERIOD)**

This clause is hereby amended to read as under:-

"The ordered spare parts will be delivered within 30 days of receipt of Work Order and Installation & Commissioning will be arranged by supplier within 30 days from the date of intimation of site by the concerned AEn (M&P) or from the date of arrangement of spare parts at site, whichever is later.

Recovery towards delay in delivery of spare parts and Installation & Commissioning shall be made separately as per provision of clause No. 1.24 (Delay in Delivery) of General Conditions of Contract."

**2) Clause No. 9 (GUARANTEE PERIOD)**

2<sup>nd</sup> Para of this clause, which is reproduced below, is hereby **deleted**:-

The complete unit of Breaker/Kiosk so supplied bear a Guarantee of five years as such after providing of Spare parts, the Guarantee Period of Breaker will hold good upto five years even if the Guarantee Period of 18 months of spare parts expires. This Guarantee Period will, however, be exceeded upto the remaining Guarantee Period of spare parts/VCB, if remains due.

**3) The approximate quantity of make-wise VCBs require spare parts are as under:-**

S No.	Name of Firm	Nos.
1	Areva	25
2	Asiatic	81
3	BHEL	0
4	Crompton	42
5	Pyrotech	14
6	Stelmec	371
7	Toshiba	59
8	Easun	16
9	Elektrotechnica	1
	<b>Total</b>	<b>609</b>

  
(P.K.SHRIVASTAVA)  
SUPERINTENDING ENGINEER (MM-II)

Copy forwarded to the Superintending Engineer (IT), Jaipur Discom, Jaipur for arranging the hosting of above corrigendum at Nigam's website.

  
SUPERINTENDING ENGINEER (MM-II)